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SECTION 01 00 00 

GENERAL REQUIREMENTS 

1.1 GENERAL INTENTION  

A. Contractor shall completely prepare site for building operations, 

including demolition and removal of existing structures, and furnish 

labor and materials and perform work for Energy Efficiency Improvement 

as required by drawings and specifications.  

B. Visits to the site by Bidders may be made only by appointment with the 

Contracting Officer’s Representative (COR). 

C. Offices of Paradigm Engineers and Constructors, as Architect-Engineers, 

will render certain technical services during construction. Such 

services shall be considered as advisory to the Government and shall not 

be construed as expressing or implying a contractual act of the 

Government without affirmations by Contracting Officer or his duly 

authorized representative.  

D. All employees of general contractor and subcontractors shall comply with 

VA security management program and obtain permission of the VA police, 

be identified by project and employer, and restricted from unauthorized 

access. 

E. Prior to commencing work, general contractor shall provide proof that a 

OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) will 

maintain a presence at the work site whenever the general or 

subcontractors are present. 

F. Training: 

1. All employees of general contractor or subcontractors shall have the  

30-hour OSHA certified Construction Safety course Infection control 

course and/or other relevant competency training, as determined by VA 

CP with input from the ICRA team.  

2. Submit training records of all such employees for approval before the 

start of work. 

1.2 STATEMENT OF BID ITEM(S)  

A. ITEM I, Energy Efficiency Improvements: Work includes general 

construction, alterations, new DDC controls (including wireless 

pneumatic thermostats, energy flow metering, new controllers, Variable 

Speed Drives and all associated software), mechanical and electrical 

work associated with the new controls and AHUs, interior finishes, 

necessary removal of existing structures and construction and certain 

other items.  

 
B. ALTERNATE NO.1: Energy Efficiency Improvements: Work includes general 

construction, alterations, new DDC controls (including wireless 

pneumatic thermostats, energy flow metering, new controllers, Variable 
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Speed Drives and all associated software), mechanical and electrical 

work associated with the new controls and AHUs, interior finishes, 

necessary removal of existing structures and construction and certain 

other items with the exception of any work associated with the AHU in 

building #3. 

C. ALTERNATE NO. 2: Energy Efficiency Improvements: Work includes general 

construction, alterations, new DDC controls (including wireless 

pneumatic thermostats, energy flow metering, new controllers, Variable 

Speed Drives and all associated software), mechanical and electrical 

work associated with the new controls and AHUs, interior finishes, 

necessary removal of existing structures and construction and certain 

other items with the exception of any work associated with the AHU in 

building #3 and the exception of new 2-way control valves in the utility 

manholes at buildings #20, #16 and the State Nursing Home. 

D. ALTERNATE NO. 3: Energy Efficiency Improvements: Work includes general 

construction, alterations, new DDC controls (including wireless 

pneumatic thermostats, energy flow metering, new controllers, Variable 

Speed Drives and all associated software), mechanical and electrical 

work associated with the new controls and AHUs, interior finishes, 

necessary removal of existing structures and construction and certain 

other items with the exception of any work associated with the AHU in 

building #3, the exception of new 2-way control valves in the utility 

manholes at buildings #20, #16 and the State Nursing Home and the 

exception of any wireless pneumatic thermostats in building #4. 

E. ALTERNATE NO. 4: Energy Efficiency Improvements: Work includes general 

construction, alterations, new DDC controls (including wireless 

pneumatic thermostats, energy flow metering, new controllers, Variable 

Speed Drives and all associated software), mechanical and electrical 

work associated with the new controls and AHUs, interior finishes, 

necessary removal of existing structures and construction and certain 

other items with the exception of any work associated with the AHU in 

building #3, the exception of new 2-way control valves in the utility 

manholes at buildings #20, #16 and the State Nursing Home, the exception 

of any wireless pneumatic thermostats in building #4 and the exception 

of the requirement for a Systems Integrator for the Java Based Graphics 

Application Package specified within 25 13 00 (resulting in only as 

graphics package as part of the 23 09 23 DDC Controls Specification as 

specified in the ORIGINAL issue – NOT 23 09 23 Amendment #001). 


